STONE MATRIX ASPHALT (SMA) WEARING

DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-IV, 2011
CALL ORDER : 002 CONTRACT ID : T201106204.01 COUNTIES : KENT
LETTING DATE : 03/15/11 DISTRICT : Sl
STATE/FEDERAL AID NO: T201106204 CONTRACT TIME : 60 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) 7201106204
PAVEMENT & REHABILITATION, SOUTH I-IV, 2011
SET-ASIDE
VENDOR RANKING : Contract was awarded on 04/18/11 to vendor AMERICAN INFRASTRUCTURE-MD INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 3,186,949.11 113.9100% 100.0000%
1 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 2,797,777.00 100.0000% 87.7886%
2 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 2,817,350.22 100.6996% 88.4027%
3 A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 2,981,111.19 106.5529% 93.5412%
4 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 3,016,404.96 107.8143% 94.6487%
5 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 3,151,536.35 112.6443% 98.8888%
6 DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620 $ 3,241,814.87 115.8711% 101.7216%
I( 0 I( 1) 2
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——— -
SECTION 0001 Category 0001
| | |
0010 202000 53.000 CY | 40.00000 2120.00] 27.95000 1481.35]| 23.16000 1227.48
EXCAVATION AND EMBANKMENT | | |
0020 212001 4.000 CY | 57.00000 228.00] 85.00000 340.00] 38.51000 154.04
UNDERCUT EXCAVATION, PATCHING | | |
0030 302005 60.000 TON | 52.00000 3120.00] 35.45000 2127.00] 30.19000 1811.40
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0040 401645 8317.000 TON | 72.00000 598824.00] 63.15000 525218.55] 62.02000 515820.34
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0050 401667 71.000 TON | 115.00000 8165.00]| 145.00000 10295.00] 61.06000 4335.26
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | | |
0060 401696 100.000 TON | 40.00000 4000.00] 58.00000 5800.00] 4.00000 400.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0070 401753 18873.000 TON | 87.00000 1641951.00]| 81.35000 1535318.55]| 82.39000 1554946.47
| | |
| | |

SURFACE, WARM MIX ASPHALT



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-IV, 2011

CALL ORDER : 002 CONTRACT ID : T201106204.01
LETTING DATE : 03/15/11 DISTRICT ¢ Sl
SET-ASIDE

DATE : 04/18/11
PAGE : 002 -2

COUNTIES : KENT

0 ) I( 1

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0080 402000 25.000 TON
HOT-MIX BITUMINOUS CONCRETE AND/OR
COLD-LAID BITUMINOUS CONCRETE (TRM)

100.00000 2500.00
I

|
UNIT PRICE AMOUNT| UNIT PRICE

I ( 2 )
| AMERICAN INFRASTRUCTURE-MD I |DIAMOND MATERIALS LLC
|
AMOUNT| UNIT PRICE AMOUNT
,,,,,,,,,,,,,,,,,,, e
2425.00| 62.00000 1550.00



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 04/18/11
PAGE 002 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-IV, 2011
CALL ORDER : 002 CONTRACT ID : T201106204.01 COUNTIES : KENT
LETTING DATE : 03/15/11 DISTRICT : Sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0090 406002 528.000 SYIN | 2.10000 1108.80] 0.25000 132.00]| 2.61000 1378.08
HOT-MIX PATCHING, CONCRETE | | |
0100 701011 105.000 LF | 30.00000 3150.00] 28.80000 3024.00] 38.48000 4040.40
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0110 705002 280.000 SF | 9.00000 2520.00] 11.85000 3318.00] 11.53000 3228.40
P.C.C. SIDEWALK, 6" | | |
0120 708500 2.000 EACH | 291.00000 582.00]| 147.00000 294.00]| 184.91000 369.82
REPLACING CATCH BASIN GRATES | | |
0130 708504 2.000 EACH | 440.00000 880.00]| 132.00000 264.00]| 207.10000 414.20
REPLACING CATCH BASIN FRAMES | | |
0140 710001 10.000 EACH | 1000.00000 10000.00| 235.00000 2350.00] 788.66000 7886.60
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0150 710002 2.000 EACH | 804.00000 1608.00| 194.00000 388.00] 505.89000 1011.78
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0160 720573 2478.000 LF | 9.00000 22302.00] 8.45000 20939.10] 8.66000 21459.48
ADJUSTING GUARDRAIL HEIGHT | | |
0170 732004 1959.000 TON | 31.00000 60729.00| 24.25000 47505.75| 31.51000 61728.09
TOPSOIL (TON) | | |
0180 734013 23457.000 SY | 0.32000 7506 .24 | 0.25000 5864.25] 0.23000 5395.11
PERMANENT GRASS SEEDING, DRY GROUND | | |
0190 735534 23457.000 SY | 0.79000 18531.03 0.40000 9382.80] 0.43000 10086.51
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0200 743003 75.000 EADY | 25.00000 1875.00 | 18.40000 1380.00 23.10000 1732.50
ARROWPANELS, TYPE C | | |
0210 743004 28.000 EADY | 84.00000 2352.00] 72.00000 2016.00] 57.75000 1617.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0220 743005 300.000 EADY | 65.00000 19500.00 | 46.00000 13800.00| 38.01000 11403.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | I
0230 743007 750.000 HOUR | 75.00000 56250.00 | 75.00000 56250.00 | 75.00000 56250.00
TRAFFIC OFFICERS | | |
0240 743051 3750.000 HOUR | 41.81000 156787.50] 41.81000 156787.50] 41.81000 156787.50
FLAGGER, KENT COUNTY, STATE | | |
0250 743063 375.000 HOUR | 60.62000 22732.50] 60.62000 22732.50] 60.62000 22732.50
| | |

FLAGGER, KENT COUNTY, STATE, OVERTIME



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 04/18/11
PAGE : 002 -4
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-IV, 2011
CALL ORDER : 002 CONTRACT ID : T201106204.01 COUNTIES : KENT
LETTING DATE : 03/15/11 DISTRICT : sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bttty B st
0260 743537 150.000 EADY | 175.00000 26250.00 | 147.00000 22050.00] 118.05000 17707.50
|

FURNISH AND MAINTAIN TRUCK-MOUNTED
ATTENUATOR, TYPE II



INSTALLATION OR REMOVAL OF TRAFFIC

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 04/18/11
PAGE 002 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-IV, 2011
CALL ORDER : 002 CONTRACT ID : T201106204.01 COUNTIES : KENT
LETTING DATE : 03/15/11 DISTRICT : sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R R
0270 746774 1580.000 LF | 10.00000 15800.00] 8.70000 13746.00| 8.93000 14109.40
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0280 746776 16.000 EACH | 90.00000 1440.00] 97.00000 1552.00] 99.75000 1596.00
LOOP DETECTOR SPLICE | | |
0290 748014 300.000 LF | 0.50000 150.00] 2.05000 615.00] 0.53000 159.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 4" | | |
0300 748015 2499.000 SF | 6.75000 16868.25| 2.90000 7247.10] 3.15000 7871.85
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0310 748017 300.000 LF | 1.48000 444.00]| 3.05000 915.00]| 0.79000 237.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 6" | |
0320 748019 166573.000 LF | 0.20000 33314.60] 0.15000 24985.95] 0.22000 36646.06
TEMPORARY MARKINGS, PAINT, 4" | | |
0330 748026 1404.000 SF | 1.27000 1783.08] 1.00000 1404.00] 2.63000 3692.52
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0340 748027 200.000 LF | 2.50000 500.00]| 1.70000 340.00] 1.58000 316.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0350 748502 691.000 EACH | 30.00000 20730.00| 24.10000 16653.10] 25.73000 17779.43
RAISED/RECESSED PAVEMENT MARKER | |
0360 748506 125619.000 LF | 0.35000 43966.65| 0.25000 31404.75]| 0.36000 45222.84
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0370 748508 300.000 LF | 1.50000 450.00] 0.50000 150.00] 0.71000 213.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 8" | |
0380 749687 57.000 EACH | 83.00000 4731.00] 100.00000 5700.00] 86.17000 4911.69
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0390 749688 7.000 EACH | 95.00000 665.00]| 85.00000 595.00] 57.52000 402.64
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0400 749690 68.000 SF | 18.00000 1224.00] 20.45000 1390.60] 10.14000 689.52
| |
| |

SIGNS ON MULTIPLE SIGN POSTS



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 04/18/11
PAGE : 002 -6

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-IV, 2011
CALL ORDER  : 002 CONTRACT ID : T201106204.01 COUNTIES : KENT
LETTING DATE : 03/15/11 DISTRICT : sl
SET-ASIDE
I ( 0 ) | ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0410 758000 105.000 SY | 30.00000 3150.00] 16.40000 1722.00] 16.74000 1757.70
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0420 760502 5004.000 SYIN | 1.50000 7506.00 | 0.50000 2502.00] 2.38000 11909.52
PAVEMENT MILLING, TAPER CUT | | |
0430 760504 46570.000 LF | 0.28000 13039.60| 0.15000 6985.50] 0.18000 8382.60
RUMBLE STRIPS, HOT MIX | | |
0440 760507 81151.000 SYIN | 1.07000 86831.57| 0.55000 44633.05] 0.98000 79527.98
PROFILE MILLING, HOT-MIX | | |
0450 760511 36221.000 LF | 0.30000 10866.30| 0.15000 5433.15] 0.21000 7606.41
BIKE-FRIENDLY RUMBLE STRIPS, HOT-MIX | | |
0460 760512 4500.000 LF | 5.00000 22500.00] 0.40000 1800.00]| 0.65000 2925.00
BIKE-FRIENDLY RUMBLE STRIPS, CONCRETE | | |
0470 760514 4500.000 LF | 5.00000 22500.00] 0.40000 1800.00]| 0.65000 2925.00
RUMBLE STRIPS, CONCRETE, SHALLOW DEPTH | | |
0480 761001 945.000 SY | 14.00000 13230.00] 0.50000 472.50] 12.58000 11888.10
BUTT JOINTS, HOT MIX | |
0490 762001 550.000 LF | 2.00000 1100.00]| 0.50000 275.00] 1.65000 907.50
SAW CUTTING, HOT MIX | | |
0500 763000 LUMP | 87040.15000 87040.15| 128971.95000 128971.95] 34200.00000 34200.00
INITIAL EXPENSE | |
0510 763643 LUMP | 101546.84000 101546.84] 45000.00000 45000.00 | 56000.00000 56000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | S 3,186,949.11] $ 2,797,777.00] s 2,817,350.22
—————————————————————————————————————————— o
CONTRACT TOTALS | s 3,186,949.11] s 2,797,777.00] s 2,817,350.22

DBE GOALS | 0 5|




ADJUSTING AND REPAIRING EXISTING MANHOL

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 04/18/11
PAGE 002 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-IV, 2011
CALL ORDER : 002 CONTRACT ID : T201106204.01 COUNTIES : KENT
LETTING DATE : 03/15/11 DISTRICT : sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC |DATISY CONSTRUCTION COMPANY | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
SECTION 0001 Category 0001
| | |
0010 202000 53.000 CY | 42.00000 2226.00]| 24.00000 1272.00] 34.42000 1824.26
EXCAVATION AND EMBANKMENT | | |
0020 212001 4.000 CY | 115.00000 460.00 | 50.00000 200.00]| 44.16000 176.64
UNDERCUT EXCAVATION, PATCHING | | |
0030 302005 60.000 TON | 37.00000 2220.00] 50.00000 3000.00] 53.15000 3189.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0040 401645 8317.000 TON | 64.00000 532288.00] 70.00000 582190.00] 75.42000 627268.14
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0050 401667 71.000 TON | 69.00000 4899.00]| 90.00000 6390.00] 84.28000 5983.88
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | | |
0060 401696 100.000 TON | 12.25000 1225.00] 25.00000 2500.00] 30.80000 3080.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0070 401753 18873.000 TON | 88.50000 1670260.50 | 94.00000 1774062.00 | 92.48000 1745375.04
STONE MATRIX ASPHALT (SMA) WEARING | |
SURFACE, WARM MIX ASPHALT | | |
0080 402000 25.000 TON | 100.00000 2500.00]| 70.00000 1750.00] 119.00000 2975.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0090 406002 528.000 SYIN | 2.00000 1056.00] 5.50000 2904.00| 3.72000 1964.16
HOT-MIX PATCHING, CONCRETE | | |
0100 701011 105.000 LF | 25.50000 2677.50]| 25.00000 2625.00]| 40.00000 4200.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0110 705002 280.000 SF | 8.75000 2450.00| 5.00000 1400.00] 10.50000 2940.00
P.C.C. SIDEWALK, 6" | | |
0120 708500 2.000 EACH | 200.00000 400.00] 250.00000 500.00] 310.00000 620.00
REPLACING CATCH BASIN GRATES | | |
0130 708504 2.000 EACH | 200.00000 400.00] 350.00000 700.00] 482.00000 964.00
REPLACING CATCH BASIN FRAMES | | |
0140 710001 10.000 EACH | 1075.00000 10750.00] 750.00000 7500.00| 1110.00000 11100.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0150 710002 2.000 EACH | 1000.00000 2000.00] 700.00000 1400.00]| 935.00000 1870.00
| | |



PERMANENT PAVEMENT STRIPING,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 04/18/11
PAGE 002 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-IV, 2011
CALL ORDER  : 002 CONTRACT ID : T201106204.01 COUNTIES : KENT
LETTING DATE : 03/15/11 DISTRICT : sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC |DATISY CONSTRUCTION COMPANY |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 720573 2478.000 LF | 8.80000 21806.40| 8.70000 21558.60| 9.45000 23417.10
ADJUSTING GUARDRAIL HEIGHT | | |
0170 732004 1959.000 TON | 27.00000 52893.00| 23.00000 45057.00| 24.90000 48779.10
TOPSOIL (TON) | | |
0180 734013 23457.000 SY | 0.60000 14074.20]| 0.24000 5629.68] 0.25000 5864.25
PERMANENT GRASS SEEDING, DRY GROUND | |
0190 735534 23457.000 SY | 1.55000 36358.35] 0.44000 10321.08] 0.45000 10555.65
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0200 743003 75.000 EADY | 35.00000 2625.00] 20.00000 1500.00] 18.90000 1417.50
ARROWPANELS, TYPE C | | |
0210 743004 28.000 EADY | 60.00000 1680.00]| 80.00000 2240.00] 73.50000 2058.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0220 743005 300.000 EADY | 40.00000 12000.00] 45.00000 13500.00] 85.15000 25545.00
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0230 743007 750.000 HOUR | 75.00000 56250.00 | 75.00000 56250.00 | 75.00000 56250.00
TRAFFIC OFFICERS [ [
0240 743051 3750.000 HOUR | 41.81000 156787.50] 41.81000 156787.50] 41.81000 156787.50
FLAGGER, KENT COUNTY, STATE | | |
0250 743063 375.000 HOUR | 60.62000 22732.50] 60.62000 22732.50] 60.62000 22732.50
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0260 743537 150.000 EADY | 160.00000 24000.00] 190.00000 28500.00| 162.00000 24300.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | |
ATTENUATOR, TYPE II | |
0270 746774 1580.000 LF | 10.10000 15958.00 | 9.00000 14220.00]| 8.94000 14125.20
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0280 746776 16.000 EACH | 106.35000 1701.60]| 100.00000 1600.00]| 99.75000 1596.00
LOOP DETECTOR SPLICE | | |
0290 748014 300.000 LF | 0.55000 165.00] 2.20000 660.00| 2.10000 630.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 4" | | |
0300 748015 2499.000 SF | 3.20000 7996.80| 3.00000 7497.00| 3.00000 7497.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0310 748017 300.000 LF | 1.00000 300.00] 3.20000 960.00] 3.15000 945.00
| | |
| | |

ALKYD-THERMOPLASTIC, 6"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 04/18/11
PAGE 002 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-IV, 2011
CALL ORDER : 002 CONTRACT ID : T201106204.01 COUNTIES : KENT
LETTING DATE : 03/15/11 DISTRICT : Sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC |DATISY CONSTRUCTION COMPANY | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0320 748019 166573.000 LF | 0.22000 36646.06| 0.18000 29983.14] 0.18000 29983.14
TEMPORARY MARKINGS, PAINT, 4" | | |
0330 748026 1404.000 SF | 2.66000 3734.64] 1.10000 1544.40] 1.05000 1474.20
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0340 748027 200.000 LF | 2.00000 400.00]| 2.00000 400.00]| 1.75000 350.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0350 748502 691.000 EACH | 26.05000 18000.55] 25.00000 17275.00 ] 24.75000 17102.25
RAISED/RECESSED PAVEMENT MARKER | | |
0360 748506 125619.000 LF | 0.36000 45222.84] 0.27000 33917.13] 0.26000 32660.94
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0370 748508 300.000 LF | 0.72000 216.00] 0.75000 225.00] 0.50000 150.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 8" | | |
0380 749687 57.000 EACH | 117.00000 6669.00] 80.00000 4560.00 | 102.90000 5865.30
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0390 749688 7.000 EACH | 190.00000 1330.00] 80.00000 560.00]| 87.15000 610.05
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0400 749690 68.000 SF | 19.25000 1309.00] 24.00000 1632.00] 21.00000 1428.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0410 758000 105.000 SY | 11.75000 1233.75] 25.00000 2625.00] 21.75000 2283.75
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0420 760502 5004.000 SYIN | 1.40000 7005.60 | 0.65000 3252.60] 2.04000 10208.16
PAVEMENT MILLING, TAPER CUT | | |
0430 760504 46570.000 LF | 0.12000 5588.40] 0.12000 5588.40] 0.15000 6985.50
RUMBLE STRIPS, HOT MIX | | |
0440 760507 81151.000 SYIN | 0.60000 48690.60 | 0.41000 33271.91] 0.74000 60051.74
PROFILE MILLING, HOT-MIX | | |
0450 760511 36221.000 LF | 0.15000 5433.15] 0.12000 4346.52] 0.15000 5433.15
BIKE-FRIENDLY RUMBLE STRIPS, HOT-MIX | | |
0460 760512 4500.000 LF | 1.06000 4770.00 | 0.12000 540.00]| 0.17000 765.00
| | |

BIKE-FRIENDLY RUMBLE STRIPS, CONCRETE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 04/18/11
PAGE : 002 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-IV, 2011
CALL ORDER 002 CONTRACT ID : T201106204.01 COUNTIES : KENT
LETTING DATE : 03/15/11 DISTRICT s1
SET-ASIDE
I ( 3 ) | ( 4 ) | ( 5 )
|A-DEL CONSTRUCTION CO INC |DAISY CONSTRUCTION COMPANY  |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0470 760514 4500.000 LF | 1.06000 4770.00 | 0.12000 540.00]| 0.17000 765.00
RUMBLE STRIPS, CONCRETE, SHALLOW DEPTH | [ [
0480 761001 945.000 SY | 7.25000 6851.25] 7.50000 7087.50] 8.45000 7985.25
BUTT JOINTS, HOT MIX | |
0490 762001 550.000 LF | 2.00000 1100.00| 3.00000 1650.00| 3.10000 1705.00
SAW CUTTING, HOT MIX [ [ |
0500 763000 LUMP | 11000.00000 11000.00] 40000.00000 40000.00]| 87600.00000 87600.00
INITIAL EXPENSE | |
0510 763643 LUMP | 108000.00000 108000.00] 50000.00000 50000.00] 62100.00000 62100.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | [ |
SECTION TOTALS | $ 2,981,111.19] $ 3,016,404.96| $ 3,151,536.35
—————————————————————————————————————————— B s A
CONTRACT TOTALS [ $ 2,981,111.19] $ 3,016,404.96| $ 3,151,536.35

DBE GOALS
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ADJUSTING AND REPAIRING EXISTING MANHOL

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-IV, 2011
CALL ORDER : 002 CONTRACT ID : T201106204.01 COUNTIES : KENT
LETTING DATE : 03/15/11 DISTRICT : sl
SET-ASIDE
I ( 6 ) I ( ) I ( )
|DAVID A BRAMBLE INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
SECTION 0001 Category 0001
| | |
0010 202000 53.000 CY | 100.00000 5300.00]|
EXCAVATION AND EMBANKMENT | | |
0020 212001 4.000 CY | 100.00000 400.00 | |
UNDERCUT EXCAVATION, PATCHING | | I
0030 302005 60.000 TON | 100.00000 6000.00]
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0040 401645 8317.000 TON | 72.00000 598824.00]
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0050 401667 71.000 TON | 75.00000 5325.00]
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | | |
0060 401696 100.000 TON | 35.00000 3500.00]
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0070 401753 18873.000 TON | 99.50000 1877863.50 |
STONE MATRIX ASPHALT (SMA) WEARING | |
SURFACE, WARM MIX ASPHALT | | |
0080 402000 25.000 TON | 100.00000 2500.00]|
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0090 406002 528.000 SYIN | 50.00000 26400.00|
HOT-MIX PATCHING, CONCRETE | | |
0100 701011 105.000 LF | 30.00000 3150.00]|
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0110 705002 280.000 SF | 8.00000 2240.00]|
P.C.C. SIDEWALK, 6" | | |
0120 708500 2.000 EACH | 500.00000 1000.00]|
REPLACING CATCH BASIN GRATES | | |
0130 708504 2.000 EACH | 1000.00000 2000.00]
REPLACING CATCH BASIN FRAMES | | |
0140 710001 10.000 EACH | 800.00000 8000.00|
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0150 710002 2.000 EACH | 500.00000 1000.00]|
| | |



PERMANENT PAVEMENT STRIPING,
6"

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 04/18/11
PAGE 002 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-IV, 2011
CALL ORDER  : 002 CONTRACT ID : T201106204.01 COUNTIES : KENT
LETTING DATE : 03/15/11 DISTRICT S1
SET-ASIDE
I ( 6 ) | ) I ( )
|DAVID A BRAMBLE INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 720573 2478.000 LF | 10.00000 24780.00 |
ADJUSTING GUARDRAIL HEIGHT | | |
0170 732004 1959.000 TON | 20.00000 39180.00]|
TOPSOIL (TON) | | |
0180 734013 23457.000 SY | 0.24000 5629.68]
PERMANENT GRASS SEEDING, DRY GROUND | |
0190 735534 23457.000 SY | 0.45000 10555.65]|
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0200 743003 75.000 EADY | 25.00000 1875.00]|
ARROWPANELS, TYPE C | | |
0210 743004 28.000 EADY | 100.00000 2800.00]
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0220 743005 300.000 EADY | 50.00000 15000.00]
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0230 743007 750.000 HOUR | 75.00000 56250.00 |
TRAFFIC OFFICERS [ [
0240 743051 3750.000 HOUR | 41.81000 156787.50]
FLAGGER, KENT COUNTY, STATE | | |
0250 743063 375.000 HOUR | 60.62000 22732.50]
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0260 743537 150.000 EADY | 50.00000 7500.00 |
FURNISH AND MAINTAIN TRUCK-MOUNTED | |
ATTENUATOR, TYPE II | |
0270 746774 1580.000 LF | 9.00000 14220.00]|
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0280 746776 16.000 EACH | 100.00000 1600.00]|
LOOP DETECTOR SPLICE | | |
0290 748014 300.000 LF | 2.10000 630.00]
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 4" | | |
0300 748015 2499.000 SF | 3.00000 7497.00|
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0310 748017 300.000 LF | 3.15000 945.00|
| | |
| | |

ALKYD-THERMOPLASTIC,



DELAWARE DEPARTMENT OF TRANSPORTATION
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FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-IV, 2011
CALL ORDER : 002 CONTRACT ID : T201106204.01 COUNTIES : KENT
LETTING DATE : 03/15/11 DISTRICT : Sl
SET-ASIDE
I ( 6 ) I ( ) I ( )
|DAVID A BRAMBLE INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0320 748019 166573.000 LF | 0.18000 29983.14] |
TEMPORARY MARKINGS, PAINT, 4" | | |
0330 748026 1404.000 SF | 1.05000 1474.20] |
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0340 748027 200.000 LF | 1.75000 350.00] |
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0350 748502 691.000 EACH | 24.75000 17102.25] |
RAISED/RECESSED PAVEMENT MARKER | | |
0360 748506 125619.000 LF | 0.26000 32660.94] |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0370 748508 300.000 LF | 0.50000 150.00]| |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 8" | | |
0380 749687 57.000 EACH | 105.00000 5985.00] |
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0390 749688 7.000 EACH | 85.00000 595.00]| |
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0400 749690 68.000 SF | 22.00000 1496.00 | |
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0410 758000 105.000 SY | 20.00000 2100.00] |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0420 760502 5004.000 SYIN | 2.90000 14511.60| |
PAVEMENT MILLING, TAPER CUT | | |
0430 760504 46570.000 LF | 0.21000 9779.70] |
RUMBLE STRIPS, HOT MIX | | I
0440 760507 81151.000 SYIN | 0.80000 64920.80 | |
PROFILE MILLING, HOT-MIX | | |
0450 760511 36221.000 LF | 0.21000 7606.41| |
BIKE-FRIENDLY RUMBLE STRIPS, HOT-MIX | | |
0460 760512 4500.000 LF | 0.21000 945.00| |
| | |

BIKE-FRIENDLY RUMBLE STRIPS, CONCRETE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 04/18/11
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TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH I-IV, 2011
CALL ORDER 002 CONTRACT ID T201106204.01 COUNTIES KENT
LETTING DATE 03/15/11 DISTRICT Sl
SET-ASIDE
I( 6 ) I( ) I ( )
|DAVID A BRAMBLE INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0470 760514 4500.000 LF | 0.21000 945.00]| |
RUMBLE STRIPS, CONCRETE, SHALLOW DEPTH | | |
0480 761001 945.000 sY | 15.00000 14175.00] |
BUTT JOINTS, HOT MIX | | |
0490 762001 550.000 LF | 1.00000 550.00] |
SAW CUTTING, HOT MIX | | |
0500 763000 LUMP | 65000.00000 65000.00] |
INITIAL EXPENSE | |
0510 763643 LUMP | 60000.00000 60000.00] |
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 3,241,814.87| $ | $
—————————————————————————————————————————— B
CONTRACT TOTALS | $ 3,241,814.87| $ 0.00] $

DBE GOALS

oe




